PROJECT DESCRIPTION

| GENERAL
This project !nvd%ve‘s the modificatlon of the trafflc control signal at the Intersection of

US 301 {Craln Highway) and Rosaryville Road/0ld Indlan Head Road In Prince George’s County, Maryland.
US 301 is consldered to run In a north/south direction.

fl. INTERSECTION OPERATION

Exlsting exclusive lead-lag left turn phase for the north and southbound movement of

" US 310 {Crain Highway) wlll remaln unchanged. The existing Rosaryvilie Road/

0ld Indian Head Road permissive phasing will be changed to operate In a slde sireet
spllt phase mode. '

~ Existing cablnet/controller to be utllized.

EQUIPMENT LIST

A. S.H.A. furnished equipment material.

Neone,

B. Equipment to be furnished and Installed by the Contractor.
All equlpmen'l' In this list shall have catdlog cuts submitted for approval prior to Instatlation.

_ Speclﬂcqﬂon
qunﬂfy Units Section. Description
Lump Sum LS 108 : Mobliization.
Lump Sum s 104 Maintenance of traffle.
2 EA "8i8 i2 in, one-way, four sécﬂon {R,Y,G,GA) optically programmable
‘ ' adjustable black faced traffic signal head with mast arm mounting
hardware and tunnel visors (McCaln Type).

2 EA , 8i8 12 In., one-way, three sectlon (R,Y,G) optlcally programmable
adjustable black faced traffic slignat head with mast arm mounting
hardware and tunnel visors (McCaln Typel.

i EA - 813 30 In.x 36 In.R 3-6(L) sign with mast arm mounting hardware.

| EA - 849 HAPPTPM symbol - white 'Left Arrow'.

1 EA 849 HAPPTPM symbol - white 'Left-Thru Arrow'.

2 EA . —_—— Remove existing pavement marking symbol by grinding.

Lump Sum L LS —— Remove and dispose of existing signal equipment.
Lump Sum s —=  As-bullt for S.H.A.[on CADD.

CONTACT LIST

The contact persons for BDistrict ®*3 are as Tfollows:

Mr. Majlb. Shakib :
Asslstant District Engineer - Trafflc
301-513-7358

Mr. Augfe Rebish
Assistant District Englnesr - Utlilty
301-5[3-7350

Mr. Wayne Mowdy
Asslstant District Englneer -~ Malntenance
301-513-7304

Mr. Richard L. Daff
Chief, Traffic Operations Division
410-787-7630
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Pavement Marking Plan
Scale 1" = 20’

- PAVEMENT MARKING DETAILS

A. Remove existing pavement marking symbol by grinding.
_ B. Install pavement marking symbol as shown.
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The Traffc Groap, Ine.

F10-931-6600
Fax 410-931-6601

Offlce of Traffic & Safety
TRAFFIC ENGINEERING DESIGN DIVISION

{General Information Plan)

Us 301 (Cram Hwy) at Rosaryville Rd/Old lnd/an Head Rd
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